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RFP Questions and Clarifications Memorandum 

To: Vendors Responding to RFP Number 3590 for the Mississippi Department of 
Education (MDE) 

From: David L. Litchliter 

Date: December 7, 2009 

Subject:  Responses to Questions Submitted and Clarifications to Specifications 

Contact Name: Debra Spell 

Contact Phone Number:  601-359-2632 

Contact E-mail Address: debra.spell@its.ms.gov 

RFP Number 3590 is hereby amended as follows:  
 
1. Title page, INVITATION is modified as follows: 

 
INVITATION:  Sealed proposals, subject to the attached conditions, will be received at 
this office until January 26, 2010 @ 3:00 p.m. local time for the acquisition of the 
products/services described below for Mississippi Department of Education, Project 
Number 37388. 

  
2. Title page, third box is modified as follows: 

 
PROPOSAL, SUBMITTED IN RESPONSE TO 

RFP NO. 3590 
DUE January 26, 2010 @ 3:00 p.m., 

ATTENTION:  Debra Spell 
 

3. Section VII Technical Specifications, Item 3 Project Schedule is amended as follows: 
 

Task 
 

Date 

Deadline for Questions Answered and Posted 
to ITS Web Site 

12/15/2009 
 

Intent to Propose Deadline 12/18/2009 
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RFP responses are due January 26, 2010, at 3:00 p.m. (Central Time). 
 
If you have any questions concerning the information above, or if we can be of further 
assistance, please contact Debra Spell at 601-359-2632 or by e-mail at debra.spell@its.ms.gov. 

 

cc:  ITS Project File Number 37388 
 

Open Proposals 3:00 p.m. Central Time 
on 1/26/2010 

Evaluation of Proposals 1/27/2010 – 3/26/2010 
Optional Vendor Presentations (estimate) 3/15/2010 – 3/19/2010 
ITS Board Presentation 4/22/2010 
Contract Negotiation Begins 4/22/2010  
Proposed Project Implementation Start-up 6/1/2010 


